


1552.217-71 OPTION TO EXTEND THE TERM OF THE CONTRACT-COST-TYPE 
CONTRACT (APR 1984) 
 
The Government has the option to extend the term of this contract for four (4) additional period(s). If 
more than 30 days remain in the contract period of performance, the Government, without prior written 
notification, may exercise this option by issuing a contract modification. To exercise this option within 
the last 30 days of the period of performance, the Government must provide to the Contractor written 
notification prior to that last 30-days of the period. This preliminary notification does not commit the 
Government to exercising the option. Use of an option will result in the following contract modifications: 
 
(a) The "Period of Performance" clause will be amended to cover a base period and option periods: 

          Period Start Date    End Date 
Base Period         Award          07/31/2020 
Option Period 1   08/01/2020   07/31/2021 
Option Period 2   08/01/2021  07/31/2022 
Option Period 3  08/01/2022  07/31/2023 
Option Period 4  08/01/2023  07/31/2024 
 
(b) Paragraph (a) of the "Level of Effort" clause will be amended to reflect a new and separate level of 
effort of: 
Period    Level of Effort 
Base Period          570 
Option Period 1   570 
Option Period 2   570 
Option Period 3  570 
Option Period 4  570 
 
(c) The "Estimated Cost and Fixed Fee" clause will be amended to reflect increased estimated costs and 
fixed fee for each option period as follows: 
Period    Estimated Cost   Fixed Fee  Total CPFF 
Option Period 1  TBD   TBD  TBD  
Option Period 2  TBD   TBD  TBD 
Option Period 3  TBD   TBD  TBD 
Option Period 4  TBD   TBD  TBD 
 
(d) If the contract contains "not to exceed amounts" for elements of other direct costs (ODC), those 
amounts will be increased as follows: N/A 
 
 
LOCAL CLAUSES EPA-B-32-101 LIMITATION OF FUNDS NOTICE  
 
(a) Pursuant to the Limitation of Funds clause, incremental funding in the amount of $TBD is allotted to 
cover estimated cost. Funding in the amount of $TBD is provided to cover the corresponding increment 
of base fee.  The amount allotted for costs is estimated to cover the contractor's performance through 
TBD  
 
  (b) When the contract is fully funded (i.e. the sum of the total estimated cost, base fee, award fee pool 
available for award, and award fee awarded, as set forth in the schedule of this contract), the Limitation of 
Cost clause shall become applicable. 
 
  (c) Recapitulation of Funds 



 

LOCAL CLAUSES EPA-B-16-102 ESTIMATED COST AND FIXED FEE  
 
(a) The estimated cost of this contract is TBD 
 
(b) The fixed fee is  TBD 
 
(c) The total estimated cost and fixed fee is TBD 
 
 
LOCAL CLAUSE EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES  
 
Task Order Contracting Officers Representatives (CORs)/Project Officers for this contract are as 
follows: 

Task Order COR (TOCOR): Antony Tseng, tseng.antony@epa.gov  PH 212-637-3777 

Alternate Task Order COR (Alt TOCOR): Rosella O’Connor, oconnor.rosella@epa.gov   PH 212-637-
3823  

Contracting Officials responsible for administering this contract are as follows: 

Contracting Officer:  Lawrence Edelmann, US EPA. Cincinnati Acquisition Division, 26 W MLK Dr. MS 
W136A, Cincinnati, Ohio 45268  edelmann.lawrence@epa.gov   

mailto:tseng.antony@epa.gov
mailto:oconnor.rosella@epa.gov
mailto:edelmann.lawrence@epa.gov
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PERFORMANCE WORK STATEMENT 
TSAWP MULTIPLE AWARD CONTRACT TASK ORDER 

PR-R2-19-00325 
 
TITLE:            REGION 2 303d/TMDL PROGRAM SUPPORT 
 
Task Order Contracting Officer Representative (TOCOR) 
Antony Tseng 
tseng.antony@epa.gov 
212-637-3777 
 
Alternate TOCOR 
Rosella O’Connor 
oconnor.rosella@epa.gov 
212-637-3823 
 
PERIOD OF PERFORMANCE: 
Base Period:  Award        to 07/31/2020 
Option Period 1: 08/01/2020 to 07/31/2021 
Option Period 2: 08/01/2021 to 07/31/2022 
Option Period 3: 08/01/2022 to 07/31/2023 
Option Period 4: 08/01/2023 to 07/31/2024 
 
LEVEL OF EFFORT: 
It is anticipated that the number of hours required for each period is as follows: 
 
Base Year:    570 hours 
Option Year 1:   570 hours 
Option Year 2:   570 hours 
Option Year 3:   570 hours 
Option Year 4:   570 hours 
 
BACKGROUND: 
Section 303(d) of the Clean Water Act (CWA) requires States and Tribes to develop lists of waters that 
do not meet water quality standards, even after point sources of pollution have installed the minimum 
required levels of pollution control technology. Current EPA regulations specify that these lists are 
developed every two years. The CWA also requires that States and Tribes develop Total Maximum 
Daily Loads (TMDLs) to bring 303(d) listed waters back into compliance with the water quality 
standards (WQS) for waters on the CWA Section 303(d) lists. TMDLs are watershed scale water quality 
and pollutant source analyses that determine the amounts of pollution that streams could receive and still 
meet applicable water quality standards. A TMDL identifies and quantifies sources of pollution causing 
water quality standard exceedances. The quantification is done by estimating the pollutant load from 
each source. These loads are then used to determine the amount of reductions needed to meet water 
quality standards. TMDLs are implemented through the point source programs (i.e. NPDES) and 
nonpoint source pollution control programs.  Generally, EPA’s role is to provide information and 
assistance to states to support the TMDL development and implementation; however, in some cases, 
EPA will take the lead in developing TMDLs or portions of the TMDLs. 
 
States are interested in developing TMDLs that would more readily lead to implementation (and thus, 
WQS attainment) – that is, “implementation-ready TMDLs.”  Although such TMDLs would take more 
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time and resources to develop, they are consistent with EPA’s increasing focus on implementation 
activities that achieve water quality improvement.  EPA and the States need to demonstrate the 
functional connection between TMDL targets, implementation actions, and ecological responses, 
including progress made towards meeting water quality standards. There is a real need for feedback to 
determine if the actions taken in addressing water quality impairments are effective in order to support 
and direct future actions including revising TMDLs. 
 
This task order will support EPA in advancing the TMDL development and implementation. 
 
TASKS: 
After task order (TO) award and initiation of Task 1, the Task Order Contracting Officer Representative 
( TOCOR) shall furnish technical direction (TD) on a case-by-case basis. The Contractor shall anticipate 
working with the TOCOR and EPA/state technical staff; however, TOCOR, the EPA Alternate TOCOR 
(if the TOCOR is on leave or travel), the EPA Contract Level Contracting Officer Representative (CL-
COR) and the EPA Contracting Officer (CO) are the only individuals authorized to issue technical 
direction.  Other government personnel may engage in technical communications with the contractor, but 
are not authorized to give technical direction. 
 
Task 1: Kickoff Meeting, Reporting and Communication  
The Contractor shall participate in a Kickoff Meeting with the TOCOR via conference call at the 
beginning of each option period and new project in which the TOCOR intends to issue a TD. The 
Kickoff Meeting with the TOCOR shall cover the following topics: points of contact, roles and 
responsibilities, quality assurance protocols, timelines, the schedule of benchmarks, milestones 
and deliverables, establish dates and times for monthly calls and monthly technical progress 
reports and general TO administrative information. 
 
The TOCOR shall coordinate and set-up calls between EPA staff and the Contractor’s technical lead to 
discuss the status and progress of the work under this TO as appropriate. Unless told otherwise by the 
TOCOR, the Contractor shall provide meeting summaries after the calls within five (5) business days in 
draft form for the TOCOR to review. The TOCOR shall provide any edits and/or comments on each 
meeting summary or approve the meeting summary without change; then the final written meeting 
summary shall be provided within five (5) business days after receipt of comments from the TOCOR. 
 
The Contractor shall notify the EPA TOCOR of any problems, delays or questions as soon as they arise, 
including immediate notification of any quality assurance issues and project delays.  The Contractor 
shall provide a monthly progress report in accordance with contract requirements, which will be used 
for invoice review purposes. The Contractor shall provide additional monthly reports that includes the 
funding status for each project under this task order and Contractor’s technical lead for each project. All 
reporting shall be provided in accordance with the contract sections G & H: Reporting and 
Deliverables (General Performance). 
Task 1 Deliverables: 
 Conference calls and meeting summaries, 
 Immediate notification to TOCOR of any delays via email 
 Monthly progress reports 
 Timely communication. 

See Contract Level Quality Assurance Surveillance Plan for specific performance standards and 
indicators related to this task. All written materials must be compliant with Section 508 of the 
Americans with Disabilities Act. 
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The Contractor shall provide support through one or more of the below activities (written technical 
direction will be used to clarify work): 
 
Task 2:  Development of TMDLs  

• The Contractor shall provide technical support for the development and implementation of 
TMDLs for the waterbodies identified by the EPA TOCOR and that are located in Alaska, 
Idaho, Washington and Oregon. That support could include the following activities: 

• Gather and evaluate existing data from public and private sources, and make recommendations 
on collection of new data to fill data gaps. 

• Establish numeric TMDL targets or surrogate targets. 
• Assess existing conditions. 
• Conduct source analysis and analytical linkages between elements. 
• Estimate loading capacity and TMDLs and allocate loads. 
• Determine actions needed to address key sources. 
• Complete assessment, analysis, and modeling efforts to establish draft TMDLs. 
• Translate load allocations into daily loads using load duration curves and other methods. 
• Prepare responses to public comments on technical portions of the TMDLs. 
• Make recommendations for implementing TMDLs and monitoring towards the impaired 

waters to meet water quality standards. 
• Incorporate various approaches for including Reasonable Assurance documentation into 

TMDLs, including approaches needed to incorporate nonpoint sources more effectively into 
ongoing TMDL development and implementation. This could include 1) providing technical 
assistance to estimate the current NPS load by sector, and a method for estimating expected 
NPS reductions by sector (e.g., type of Best Management Practices (BMP), how many will be 
applied, their pollutant reduction efficiencies, etc.); 2) development of an adaptive management 
procedure for reviewing key milestone progress and revising BMP to meet the TMDL target 
loads; 3) establishing a procedure for site-specific evaluation of water bodies with significant 
NPS pollution loads; 4) tracking the progress of NPS control implementation; and 5) 
developing a monitoring and reduction tracking system.  Another approach is to include (1) an 
identification of total NPS existing loads and total NPS load reductions necessary to meet water 
quality standards, by source type; (2) a detailed identification of the causes and sources of NPS 
pollution by source type to be addressed in order to achieve the load reductions specified in the 
TMDL (e.g., acres of various row crops, number and size of animal feedlots, acres and density 
of residential areas); and (3) an analysis of the NPS management measures by source type 
expected to be implemented to achieve the necessary load reductions, with the recognition that 
adaptive management may be necessary during implementation.  

• Develop or modify TMDL implementation plans that meet both TMDL requirements 
and requirements for nonpoint source (NPS) watershed based plans listed in Nonpoint 
Source Program and Grants Guidelines for States and Territories (April 13, 2013).  

• Provide support to EPA and its Region 2 states (New York, New Jersey, Puerto Rico, and 
the US Virgin Islands) in developing implementation-ready TMDLs that would more readily 
lead to implementation and thus, water quality standards (WQS) attainment. 

• Support outreach to and coordination with public and private stakeholders to obtain 
information and build support for TMDLs. 

• Develop EPA-approvable Quality Assurance Project Plan, where appropriate. 
 
Task 3: Measure TMDL Effectiveness  

The Contractor shall provide support to EPA and its Region 2 states in and for the methods of 
measuring the effectiveness of the TMDLs that lead to improved future TMDLs. This task involves 
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evaluating waterbodies with TMDLs (or other restoration plans) with respect to TMDL/restoration plan 
effectiveness and progress towards meeting WQS. The work may require the following activities: 

• Evaluate and analyze data to evaluate water quality trends (including use of statistical 
methods) towards meeting water quality standards (WQS) and TMDL load/wasteload 
allocations. 

• Develop stories and/or documentation showing impaired waters and/or with TMDLs 
that are meeting water quality goals or making significant progress towards meeting 
water quality goals as a result of restoration actions. 

• Develop monitoring protocols to be used to evaluate TMDL effectiveness or make 
recommendations for developing and/or develop TMDL monitoring effectiveness plans 
to measure progress towards meeting WQS and TMDL load/wasteload allocations. 

• Conduct an analysis of existing TMDLs including an evaluation of TMDL assumptions and 
data and provide recommendations for TMDL revisions. 

• Develop EPA-approvable Quality Assurance Project Plan, where appropriate. 
 
 
Task 4:  Training and Meeting Support on TMDLs  
The Contractor shall provide training on various aspects of TMDL development and implementation 
and provide administrative, logistical and facilitative support in planning, facilitation and/or follow-up 
for Regional/State conference calls, webinars, workshops, training sessions/conferences, 
stakeholder/watershed group and technical meetings on impaired waters, TMDL program and/or NPS 
program activities for Alaska, Idaho, Oregon, and Washington waters. The work may require the 
following activities: 

• Conduct planning activities such as generating a list of potential topics, obtaining conference call 
telephone numbers or meeting space, preparing announcements and agendas, developing 
workshop materials for all participants and developing workshop evaluation forms, soliciting 
attendees and papers, inviting speakers to make presentations, and developing meeting materials. 

• Provide logistical and facilitation support for conference calls, meetings and webinars as well as 
recording webinars. 

• Conduct meeting logistics, including arranging conference facilities, lodging, audio-visual 
needs, registering participants, logistical support for speakers and scientific/technical experts. 

• Prepare minutes, summary reports, and proceeding documents and providing FTP sites to 
store and exchange workshop-related materials and products. 

 
All appropriate clearances and approvals required by Agency policy in support of any and all conference 
related activities and expenses, including support of meetings, conferences, training events, award 
ceremonies and receptions, shall be obtained by the TOCOR as needed and provided to the CO. Work 
under conference related activities and expenses shall not occur until this approval is obtained and 
provided by the TOCOR. 
 
When serving in either a technical or logistical support role at conferences and workshops, Contractor 
staff shall only attend sessions that are relevant to their role in support of the proceedings. When the 
Contractor is to conduct training, the EPA will review and approve all materials and courses before 
presentation, ensuring the training material is factually accurate, and clear in its presentation of the 
EPA’s views, policies, and regulations. 
 
Task 5: Identification of Impaired Waters  
The Contractor shall provide technical, logistical and administrative support to the EPA pertaining to the 
identification of impaired waters, including the development of listing methodologies. The Contractor 
shall develop an EPA-approvable Quality Assurance Project Plan, where appropriate. 
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Task 6: Water Quality Monitoring  
The Contractor shall provide support for water quality monitoring pertaining to TMDL development, 
implementation and TMDL effectiveness. The Contractor shall provide technical, logistical, and 
administrative support to the EPA in: 1) designing monitoring plans, 2) the field collection of water 
quality samples, and/or 3) laboratory analysis of water quality samples and assessment of results. The 
Contractor shall develop an EPA-approvable Quality Assurance Project Plan, where appropriate. 
 
Task 7: Model Application  
The Contractor shall provide technical support for application and/or refinement of modeling tools used 
for TMDL development and implementation including assessing the impact of point and nonpoint 
sources on receiving waters and linkages to ground water. The Contractor shall provide technical 
support for the application of modeling tools for TMDL development and implementation such as 
determining the point and NPS controls necessary in meeting water quality objectives. This support 
could include quantifying the loads anticipated to be reduced by specific point or NPS control 
approaches, BMP selection or strategies. The Contractor shall develop an EPA-approvable Quality 
Assurance Project Plan, where appropriate. 
 
Task 8: Peer Review/Model Advisory  
The Contractor shall provide one or more recognized independent peer-reviewers who will provide 
impartial evaluations of work products within the scope of this task order, including independent third-
party peer reviews on the technical approaches and methods (to identify any serious deficiencies and 
increase confidence in the technical work) of the models and model applications (including sufficiency 
for regulatory purposes) related to impaired waters and TMDLs. This may include third-party developed 
models.  This may also include conducting a blind or anonymous peer review. When conducting peer 
reviews, the Contractor shall follow the EPA’s Science Policy Council Handbook on Peer Review, 4th 
Edition, (EPA EPA/100/B-15/001) (2015). The handbook can be found electronically at the EPA 
website http://www.epa.gov/osa/peer-review-handbook-4th- edition-2015. The Contractor shall discuss 
coordination, including the specific charge, of peer reviews with the TOCOR pursuant to an approved 
technical direction. 
 
Task 9: Amendments to draft TMDL Support documents 
The contractor shall develop EPA-approvable Quality Assurance Project Plan and obtain draft modeling 
and report files from the TOCOR that require updating.  Updating may include, but not limited to, adding 
more recent data to a draft TMDL report and assuring model calibration to the more recent data.  The 
contractor shall provide the updated modeling and report files to the TOCOR upon completion of their 
update. 
 
Task 10: Literature Searches 
The contractor shall perform literature searches on topics related to water quality criteria, water quality 
impairment, water modeling (both surface water and groundwater), or TMDL development.  The 
TOCOR will provide the topic through technical direction. Sources of this research can include, but not 
limited to, federal, state, local, academic, and professional documents. 
 
SCHEDULE OF BENCHMARKS, DELIVERABLES & MILESTONES: 
Deliverables and deliverable schedule shall be clarified in the final TD, developed by the TOCOR. The 
Contractor shall accept or provide comments of each TD in writing within five working days from 
receipt of each TD. The Contractor shall schedule the conference call to discuss deliverables and 
project details within five (5) working days of receipt of the draft TD as appropriate. The Contractor 
shall document the outcomes of this meeting and provide a copy to the TOCOR. The Contractor shall 

http://www.epa.gov/osa/peer-review-handbook-4th-
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provide the draft written deliverable(s) for review by TOCOR and these deliverables shall be prepared 
in accordance with the timeframe specified in the Technical Direction to be developed by the TOCOR. 
The Contractor shall provide the final written deliverable(s) shall be furnished in accordance with the 
timeframe specified in the Technical Direction. 
   

TASK BENCHMARK / DELIVERABLE / 
MILESTONES SCHEDULE 

 Base Period  
 

1 
 
Kickoff Meeting 

Within 10 working days of Task Order 
Award and 5 working days after receipt of 
draft TD by TOCOR. 

 
1 Conference Calls and Meeting 

Summaries 
Draft within 5 business days 
Final within 5 business days after receipt of 
comments from the TOCOR 

1 Progress Reports & Funding Status 
Reports by Project Per contract requirements 

 
2, 3, 4, 5, 

6, 7, 8, 9, 10 
Comments on draft Technical 
Direction (TD) provided by TOCOR 
including estimated hours. 

 
Within 5 business days after receipt of TD. 

2, 3, 4, 5, 
6, 7, 8, 9, 10 

Conduct activities and provide 
deliverables in accordance with TD. In accordance with schedule outlined in TD. 

  
OPTION PERIOD 1 

 

 
1 

 
Kickoff Meeting 

Within 10 working days of beginning of 
Option Period 1 and 5 working days after 
receipt of draft TD by TOCOR. 

 
1 Conference Calls and Meeting 

Summaries 
Draft within 5 business days 
Final within 5 business days after receipt of 
comments from the TOCOR 

1 Progress Reports & Funding Status 
Reports by Project Per contract requirements 

2, 3, 4, 5, 
6, 7, 8, 9, 10 

Comments on draft Technical 
Direction (TD) provided by TOCOR 
including estimated hours. 

 
Within 5 business days after receipt of TD. 

2, 3, 4, 5, 
6, 7, 8, 9, 10 

Conduct activities and provide 
deliverables in accordance with TD. In accordance with schedule outlined in TD. 

  
OPTION PERIOD 2 

 

 
1 

 
Kickoff Meeting 

Within 10 working days of beginning of 
Option Period 1 and 5 working days after 
receipt of draft TD by TOCOR. 

 
1 Conference Calls and Meeting 

Summaries 
Draft within 5 business days 
Final within 5 business days after receipt of 
comments from the TOCOR 

1 Progress Reports & Funding Status 
Reports by Project Per contract requirements 
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2, 3, 4, 5, 
6, 7, 8, 9, 10 

Comments on draft Technical 
Direction (TD) provided by TOCOR 
including estimated hours. 

 
Within 5 business days after receipt of TD. 

2, 3, 4, 5, 
6, 7, 8, 9, 10 

Conduct activities and provide 
deliverables in accordance with TD. In accordance with schedule outlined in TD. 

  
OPTION PERIOD 3 

 

 
1 

 
Kickoff Meeting 

Within 10 working days of beginning of 
Option Period 1 and 5 working days after 
receipt of draft TD by TOCOR. 

 
1 Conference Calls and Meeting 

Summaries 
Draft within 5 business days 
Final within 5 business days after receipt of 
comments from the TOCOR 

1 Progress Reports & Funding Status 
Reports by Project Per contract requirements 

2, 3, 4, 5, 
6, 7, 8, 9, 10 

Comments on draft Technical 
Direction (TD) provided by TOCOR 
including estimated hours. 

 
Within 5 business days after receipt of TD. 

2, 3, 4, 5, 
6, 7, 8, 9, 10 

Conduct activities and provide 
deliverables in accordance with TD. In accordance with schedule outlined in TD. 

  
OPTION PERIOD 4 

 

1  
Kickoff Meeting 

Within 10 working days of beginning of 
Option Period 1 and 5 working days after 
receipt of draft TD by TOCOR. 

1 Conference Calls and Meeting 
Summaries 

Draft within 5 business days 
Final within 5 business days after receipt of 
comments from the TOCOR 

1 Progress Reports & Funding Status 
Reports by Project Per contract requirements 

2, 3, 4, 5, 
6, 7, 8, 9, 10 

Comments on draft Technical 
Direction (TD) provided by TOCOR 
including estimated hours. 

 
Within 5 business days after receipt of TD. 

2, 3, 4, 5, 
6, 7, 8, 9, 10 

Conduct activities and provide 
deliverables in accordance with TD. In accordance with schedule outlined in TD. 

 
The Contractor shall participate in meetings and conference calls arranged by the TOCOR. 
 
The Contractor shall, when requested by the TOCOR, provide supporting documentation when EPA is 
reviewing draft deliverables to facilitate EPA review and approval of the Contractor’s work. 
Documentation shall include the electronic files and detailed, written explanation of all steps and 
decisions. The Contractor is expected to comply with this request when it is received from the TOCOR 
regardless of whether such a request is described in the individual tasks of this PWS or by technical 
direction. The Contractor is expected to furnish this information in such manner that no proprietary 
software will be needed for EPA to read, interpret, replicate or model any work product of this 
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agreement, unless otherwise noted in this PWS or by written permission of the TOCOR. The objective 
is that anyone with the appropriate skill level can use the information produced under this Task Order to 
check or duplicate the Contractor’s work for replication and/or verification. With this understanding of 
how this Task Order’s data will be used, any elements essential to successfully replicating analysis shall 
be provided to EPA in a commonly-used format. 
 
The Contractor shall provide both scientific/technical and editorial review as defined in section 2.6 of 
the Prime Contract Performance Work Statement on any Task Order draft product before submission 
to the TOCOR for review. This process does not need to be performed by an independent peer 
reviewer.  It is expected that all editorial review comments will be addressed before deliverables are 
furnished to the 
OCOR for review (in the case of draft deliverables) or acceptance (in the case of final deliverables); and 
that questions raised by scientific/ technical review will be either addressed or discussed with the TOCOR 
prior to the Contractor furnishing draft deliverables. 
 
EPA anticipates that the contractor’s work will be judged “satisfactory” according to the QASP if 
TOCOR edits to deliverables are no more than ten percent (10%) of the content of any draft deliverable, 
or less than two percent (2%) of any final deliverable. In addition, EPA anticipates that the Contractor’s 
work will be judged “satisfactory” according to the QASP if less than ten percent (10%) of the pages of 
written final deliverables contain TOCOR edits for such things as grammar, punctuation and format. 
The TOCOR can upon request furnish a copy of the EPA correspondence manual for the Contractor’s 
use. 
 
Upon receipt of written technical direction from the TOCOR, the contractor shall furnish: 

 All deliverables (draft and final) to EPA shall be furnished in an electronic version and in 
an electronic format that EPA can support (see TSAWP Contract PWS Section 4.0 Deliverables). 

 All final deliverables to EPA shall include one (1) electronic copy and two (2) paper copies. All 
final deliverables shall be prepared according to EPA publication guidelines and shall be compliant 
with Section 508 of the Americans with Disabilities Act. 

 
All submittals to EPA shall be formatted as described below. 

 
Electronic submissions shall be made in the following manner: electronic Microsoft Word© for any 
written reports, summaries or analysis documents, Microsoft Excel© format for any and all 
spreadsheets, raw data, coding and modeling work (including all model runs with essential data to 
replicate model runs), and Microsoft Access© format for any and all databases or for other data as is 
approved by the EPA TOCOR in writing.  Final electronic submissions shall be on Compact Disk 
(CD) or Digital Versatile Disc (DVD). The contractor may utilize an FTP, but only if the EPA 
TOCOR gives written permission.  Every electronic document and all of the sections, text, graphs, 
charts or figures shall be unlocked, open and editable so that EPA may make further changes. 

 
Unless specified otherwise by the TOCOR, final paper submissions shall be made in the following 
manner:  two (2) separate and identical copies of all deliverables must be submitted; each separate 
copy includes all the products due at that date (i.e., Task 1, 2, etc.), and must be submitted in one (1) 
or more bound volumes, as appropriate, with a title page, an executive summary describing the 
purpose and content, and an index, located inside the front cover of each bound volume, and 
electronic copies enclosed in envelopes (or other suitable means) bound in the respective volume.  
Although PDF versions of materials may be additionally submitted per the contractor’s prerogative, 
neither electronic nor paper PDF versions will be acceptable as any final work product. 
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Appropriate electronic format that is supported by EPA and printing of all GIS data layers, maps, photos, 
bench sheets and other written material not easily printed or saved in the above formats will be discussed 
and a format agreed upon with the EPA TOCOR prior to submittal by the Contractor. 

 
When the Task Order reaches 30 calendar days prior to the end of the Period of Performance in a given 
period, the Contractor shall make a determination that the deliverables, milestones, benchmarks, and any 
outstanding technical direction from the TOCOR, will be satisfactorily completed in the form requested in 
the PWS by the end of the Period of Performance and for the remaining funding that is available. 
 
If the Contractor determines one or more of the above-referenced items will not be able to be completed 
in the requested form within the period of performance and with the available funding, the Contractor 
shall notify the TOCOR and the CO immediately.  Within 5 business days of said notification, the 
TOCOR in coordination with the CO will provide technical direction concerning use of the remaining 
funding to prepare and furnish to the TOCOR all interim draft deliverables, interim work products, and 
any working files in an electronic format which is supported by EPA, for eventual continuation of the 
project after the end date of the Task Order. 
 
QUALITY ASSURANCE PROJECT PLANS: 
EPA policy requires that an approved Quality Assurance Project Plan (QAPP) be in place before any 
work begins that involves the data collection and development of models. Where a project will require a 
QAPP, the Contractor shall prepare the QAPP in conformance with EPA’s Requirements for Quality 
Assurance Project Plans (EPA QA/R-5), and obtain EPA Region 2 approval for the QAPP. No activities 
requiring a QAPP shall begin without EPA approval of the QAPP. 
 
CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 
The EPA projects that none of the individual meetings identified in these tasks will exceed a total cost of 
$20,000. The Contractor shall immediately notify the CO, PO and TOCOR of any anticipated individual 
event involving support for a meeting, conference, workshop, symposium, retreat, seminar or training 
that may potentially incur $20,000 or more in cost during performance.  Conference expenses are all 
direct and indirect costs paid by the government and include any associated authorized travel and per 
diem expenses, room charges for official business, audiovisual use, light refreshments, registration fees, 
ground transportation and other expenses as defined by the Federal Travel Regulations. All outlays for 
conference preparation should be included, but the federal employee time for conference preparation 
should not be included. After notifying EPA of the potential to reach this threshold, the Contractor shall 
not proceed with the task(s) until authorized to do so by the CO. 
 
REPORTING: 
All documentation and reporting under this TO shall be in compliance with contract requirements. 
 
Additional requirements specific to this TO are as follows: 
The Contractor’s progress reports shall include, but not be limited to, the following items: Contactor 
technical lead and status of funds allotted and spent for each project under the TO. 
 
During the period of performance of this TO, the Contractor is expected to immediately inform the 
TOCOR by telephone of: (1) any problems that may impede the successful completion of the requested 
items of work; and (2) any corrective actions needed to solve the problem. The Contractor shall address 
and correct any problems identified by EPA within three days of EPA’s written direction. 
 
ANTICIPATED TRAVEL: 
All travel under this Task Order shall be in compliance with contract requirements and only according to 
specific Technical Direction.  For planning purposes, no travel is requested. 
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CONTRACTOR IDENTIFICATION: 
The Contractor staff shall be required to identify themselves as contractors whenever their EPA work 
brings them in contact with the public (such as when they are providing technical information or 
conducting training and conferences). Contractor staff must always wear Contractor ID badges when 
interacting with the public. Contractor personnel are prohibited from acting as the Agency’s official 
representative. 
 
The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or 
regulation to the TOCOR. 
 
MONITORING INFORMATION IN STORET AND FOLLOW-ON DATA SYSTEMS: 
Any ambient water quality, chemical, physical, biological, sediment, tissue, and ecological monitoring 
data collected as part of any this task order shall be entered into STORET or its follow-on data systems 
and be made available to the EPA in a compatible format. The Contractor shall use its own company 
name as the entity for data collected by the Contractor when entering its data. The Contractor shall 
report quality control of the data upload to the EPA. 
 
QUALITY ASSURANCE SURVEILLANCE PLAN: 
See contract requirements. 
 
SECTION 508 COMPLIANCE 
All electronic and information technology (EIT) and all EIT deliverables be Section 508 compliant in 
accordance with the policies referenced at http://www.epa.gov/accessibility/. The Contractor shall 
include documentation which indicates that the contractor has tested the deliverable against applicable 
Section 508 Standards. 
 
TECHNICAL DIRECTION 
The Contract level COR or an authorized individual is permitted to provide technical direction. Technical 
direction must be within the statement of work of the contract and includes: (1) Direction to the contractor 
which assists the contractor in accomplishing the Statement of Work, (2) Comments on and approval of 
reports or other deliverables. Technical direction will be issued in writing or confirmed in writing within 
five (5) calendar days after verbal issuance. One copy of the technical direction memorandum will be 
forwarded to the Contracting Officer and the Contract Level Contracting Officer Representative. 

http://www.epa.gov/accessibility/


TASK ORDER SOLICITATION TECHNICAL EVALUATION 
PR-R2-19-00325  

 
REGION 2 303d/TMDL PROGRAM SUPPORT 

 
 
Contractors shall limit their responses to 5 pages or less, using their discretion on which criteria 
to place emphasis.  Proposals will be evaluated on the criteria listed below by the project 
Technical Evaluation Team on a pass/fail basis.  Award will be based on selection of the 
technically acceptable proposal with the lowest evaluated cost/price. 
 
The following elements and acceptability criteria will be used in the technical evaluation of Task 
Order proposals: 
 
 
 

# Element Acceptability Pass Fail 
1 Development and 

application of water 
quality models that 
have been applied to a 
range of waterbody 
types, pollutant types, 
and loading sources. 

Offerors must demonstrate successful completion 
watershed-scale TMDLs that require calibration and 
scenario analysis with HSPF and LSPC.  If developed 
for states, the TMDLs must be approved by EPA.  If 
established for EPA, the TMDLs must have met all 
regulatory requirements. 

    

2 Experience in complex 
fate and transport 

Offerors must demonstrate successful completion of 
TMDLs or guidance documents of 3 complex fate and 
transport, such as movement of pathogens through 
groundwater, and/or delineation of watershed loads in 
areas with relatively small elevation changes. 
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COST PROPOSAL INSTRUCTIONS 
TASK ORDER SOLICITATION  

PR-R2-19-00325 
 

The following paragraphs supplement the instructions set forth in the contract clause B-1 “Ordering 
Procedures”.  These instructions apply to the prime contractor as well as subcontractors and 
consultants.  It is the prime contractor's responsibility to ensure that all instructions are disseminated to 
subcontractors and consultants.  
 
Contractors shall submit a summary page for the base and any optional periods.  The summary sheet 
shall be supplemented as necessary to provide thoroughness and clarity in the data presented.  Pricing 
detail shall be included by task for the base and any optional periods.  The cost breakdown supporting 
the above documents shall breakout the following elements: Direct Labor, including direct labor rate 
and hours for each proposed individual, Fringe Benefits, Overhead, ODC, Travel, Consultants, 
Subcontractors, Total Subcontract, Subtotal, G&A, Total Cost, Fee, Total Cost Plus Fee.  This cost 
detail shall be broken out for the base and any optional periods, at the task level.  A copy of the cost 
proposal shall be included in the submission in MS Excel.  This copy shall include formulas used to 
arrive at the CPFF for the base and any optional periods in addition to the aggregate amount for each 
period. 
 
When subcontract effort is included in the cost proposal, the prime contractor shall submit charts for 
each contract year and for the aggregate (all years, all hours) which clearly indicate the exact allocation 
of the specified level of effort among the prime contractor and the proposed subcontractors.  Specified 
labor categories as well as job titles within the labor categories should be identified.  Subcontractor 
detail may be provided by the subcontractor directly to the EPA. 
 
If a proposed subcontractor does not have an approved accounting system (one that is considered 
adequate for use on Government cost-type contracts), the Contracting Officer’s consent for a cost type 
(CPFF, etc.) subcontract will not be granted.   
 
In the cost proposal, the contractor must certify that all proposed personnel (including proposed 
subcontractor personnel or consultants) for the Professional Level identified by the contractor meet the 
qualifications specified in the Contract at Attachment 3. 
 


	RFP Letter - FINAL Signed
	Clauses - FINAL
	LOCAL CLAUSES EPA-B-32-101 LIMITATION OF FUNDS NOTICE
	LOCAL CLAUSES EPA-B-16-102 ESTIMATED COST AND FIXED FEE
	LOCAL CLAUSE EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES

	TSAWP_2_Task_Order-for-Region2_TMDL_Support-v2- FINAL
	PERFORMANCE WORK STATEMENT
	TSAWP MULTIPLE AWARD CONTRACT TASK ORDER
	PR-R2-19-00325
	TITLE:            REGION 2 303d/TMDL PROGRAM SUPPORT
	TASKS:
	Task 1: Kickoff Meeting, Reporting and Communication

	Task 3: Measure TMDL Effectiveness
	Task 4:  Training and Meeting Support on TMDLs
	Task 5: Identification of Impaired Waters
	Task 6: Water Quality Monitoring

	Task 7: Model Application
	Task 8: Peer Review/Model Advisory
	SCHEDULE OF BENCHMARKS, DELIVERABLES & MILESTONES:

	QUALITY ASSURANCE PROJECT PLANS:
	CONFERENCE/MEETING GUIDELINES AND LIMITATIONS:
	REPORTING:
	ANTICIPATED TRAVEL:
	CONTRACTOR IDENTIFICATION:
	MONITORING INFORMATION IN STORET AND FOLLOW-ON DATA SYSTEMS:
	QUALITY ASSURANCE SURVEILLANCE PLAN:
	SECTION 508 COMPLIANCE

	Technical Evaluation Criteria_LPTA-PR-R2-19-00325 - FINAL
	CPI - FINAL

